

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Road Transport and Bridges	Division :	Road Transport and Highways Division
Organization :	Roads & Highways Department (RHD)	Procuring Entity Name :	Patuakhali Road Division
Procuring Entity Code :	pat001	Procuring Entity District :	Patuakhali
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	03/e-GP/PMPMajor/Road/PATRHD/2026-2027		
App ID :	228893	Tender/Proposal ID :	1322844

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Revenue
Source of Funds :	Government		

Particular Information :

Project Code :	Not applicable	Project Name :	Not applicable
Tender/Proposal Package No. and Description :	03/e-GP/PMPMajor/Road/PATRHD/2026-2027 Periodic Maintenance Programme Providing DBS Wearing Course work including Repair of Potholes, Undulation, Depression & Strengthening work at Ch. 13+690 Km (Boga Ferry Ghat) to Ch. 41+680 Km (Dashmina College Road) of Lebukhali-Bauphal-Galachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2026-2027.		
Category :	Construction work; Site preparation work; Works for complete or part construction and civil engineering work; Building installation work; Building completion work; Hire of construction and civil engineering machinery and equipment with operator; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Electrical installation work; Insulation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Mechanical installations; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work; Hire of cranes with operator; Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	25-Aug-2026 20:35	Tender/Proposal Document last selling / downloading Date and Time :	20-Sep-2026 16:30
Pre - Tender/Proposal meeting Start Date and Time :	25-Aug-2026 21:00	Pre - Tender/Proposal meeting End Date and Time :	27-Aug-2026 13:00
Tender/Proposal Closing Date and Time :	21-Sep-2026 12:15	Tender/Proposal Opening Date and Time :	21-Sep-2026 12:15

Last Date and Time for 21-Sep-2026 11:15

Tender/Proposal

Security

Submission :

Information for Tenderer/Consultant :

Eligibility of Tenderer :

All tenderers of Bangladeshi National regardless of whether enlisted or not enlisted with the employer may submit Tenders provided that they are qualified as per Qualification Criteria

Specified in the Tender Data Sheet (TDS) of the Tender Document.

1. In case of JVCA Experience Certificates (Turnover) submission, the tenderer must submit the documents (Joint Venture Agreement etc) in favour of percent share among all the Joint Venture partners.

2. In case of JV, Lead partner as well as other partner/s shall have the experience separately of similar nature of works as stated in TDS.

3. Tenderer must submit the ownership/Lease/Hire documents of their plants & equipments.

4. For submission of any false information and documents, the Tenderer shall be considered as Non-Responsive and be De-barred.

5. Tenderer must submit On-going Works and Current Commitment(s) details under all PE's Organization. Hiding On-going Works and Current Commitment(s) will be considered as fraudulent practice and actions will be taken against the associated tenderer according to PPR-2025. The tender participant must be very cautious regarding uploading the certificates and filling up related information (i.e. work name, work value, date of actual work completion etc.) in e-GP system. Any mismatch in uploaded certificates and related information provided will be considered as fraudulent practice and actions will be taken against the associated tenderer according to PPR-2025.

Brief Description of Works :

Periodic Maintenance Programme Providing DBS Wearing Course work including Repair of Potholes, Undulation, Depression & Strengthening work at Ch. 13+690 Km (Boga Ferry Ghat) to Ch. 41+680 Km (Dashmina College Road) of Lebukhali-Bauphal-Galachipa-Amragachia Road (Z-8806) Under Patuakhali Road Division during the year 2026-2027

Evaluation Type :

Lot wise

Document Available :

Package wise

Document Fees :

Package wise

Tender/Proposal Document Price (In BDT) :

5000

Mode of Payment :

Payment through Bank

Tender/Proposal Security Valid Up to :

16-Feb-2027

Tender/Proposal Valid Up to :

19-Jan-2027

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
01	Periodic Maintenance Programme Providing DBS Wearing Course work including Repair of Potholes, Undulation, Depression & Strengthening work at Ch. 13+690 Km (Boga Ferry Ghat) to Ch. 41+680 Km (Dashmina College Road) of Lebukhali-Bauphal-Galachipa-Amragachia Road (Z-8806) Under	Z-8806	6500000	02-Nov-2026	02-May-2027

Patuakhali Road Division during the year 2026-2027.				
---	--	--	--	--

Procuring Entity Details:

Name of Official Inviting Tender/Proposal :	MD. ZAMIL AKTER LIMON	Designation of Official Inviting Tender/Proposal :	Executive Engineer
--	-----------------------	---	--------------------

Address of Official Inviting Tender/Proposal :	Address: Patuakhali Road Division, Sarak Bhaban, Patuakhali	Contact details of Official Inviting Tender/Proposal :	Phone: No 0441-62216
	City : Patuakhali		Fax : No
	Thana : Patuakhali Sadar		
	District : Patuakhali - 0000		
	Country : Bangladesh		

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.