

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Fisheries & Livestock	Division :	
Organization :	Department of Fisheries	Procuring Entity Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
Procuring Entity Code :	224400600	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	33.02.0000.000.964.03.0038.26.1037		
App ID :	226892	Tender/Proposal ID :	1331979

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	224400600	Project Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
-----------------------	-----------	-----------------------	---

Tender/Proposal Package No. and Description : Farm/2026-27/WD-2/10
Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm, Khadimnagar, Sylhet Sadar, Sylhet.

Category : Site preparation work; Construction work; Works for complete or part construction and civil engineering work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works

Scheduled Tender/Proposal Publication Date and Time :	10-Sep-2026 15:00	Tender/Proposal Document last selling / downloading Date and Time :	20-Sep-2026 13:00
Pre - Tender/Proposal meeting Start Date and Time :	10-Sep-2026 16:00	Pre - Tender/Proposal meeting End Date and Time :	17-Sep-2026 15:31
Tender/Proposal Closing Date and Time :	20-Sep-2026 15:00	Tender/Proposal Opening Date and Time :	20-Sep-2026 15:00
Last Date and Time for Tender/Proposal Security	20-Sep-2026 14:00		

Submission :**Information for Tenderer/Consultant :**

Eligibility of Tenderer : As Per Tender Data Sheet (TDS).

Brief Description of Works : Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm, Khadimnagar, Sylhet Sadar, Sylhet.

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 1500

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 17-Mar-2027

Tender/Proposal Valid Up to : 17-Feb-2027

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
Single	Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm, Khadimnagar, Sylhet Sadar, Sylhet.	Fish Seed Multiplication Farm, Khadimnagar, Sylhet Sadar, Sylhet	80000	11-Oct-2026	14-Mar-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Moshir Rahman
Designation of Official Inviting Tender/Proposal : Project Director

Address of Official Inviting Tender/Proposal : **Address:** Office of the Project Director, Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase), Department of Fisheries, Matshya Bhaban, Ramna, Dhaka-1000.
City : Dhaka
Thana : Dhaka South City Corporation
District : Dhaka - 1000
Country : Bangladesh

Contact details of Official Inviting Tender/Proposal : **Phone:** No 01712-739023
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.