

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Fisheries & Livestock	Division :	
Organization :	Department of Fisheries	Procuring Entity Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
Procuring Entity Code :	224400600	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	33.02.0000.000.964.03.0036.26.1039		
App ID :	226892	Tender/Proposal ID :	1331853

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	224400600	Project Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
Tender/Proposal Package No. and Description :	Farm/2026-27/WD-2/8 Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Carp Hatchery Complex Shantiganj, Sunamganj.		
Category :	Site preparation work; Construction work; Works for complete or part construction and civil engineering work; Building completion work; Construction work; Hire of construction and civil engineering machinery and equipment with operator; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work; Hire of cranes with operator; Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	10-Sep-2026 15:00	Tender/Proposal Document last selling / downloading Date and Time :	20-Sep-2026 13:00
Pre - Tender/Proposal meeting Start Date and Time :	10-Sep-2026 16:00	Pre - Tender/Proposal meeting End Date and Time :	17-Sep-2026 12:00
Tender/Proposal Closing	20-Sep-2026 15:00	Tender/Proposal Opening	20-Sep-2026 15:00

Date and Time :

Date and Time :

Last Date and Time for 20-Sep-2026 14:00

Tender/Proposal

Security

Submission :

Information for Tenderer/Consultant :

Eligibility of Tenderer : As Per Tendwer Data Sheet(TDS).

Brief Description of Works : Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Carp Hatchery Complex Shantiganj, Sunamganj.

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal 2500

Document Price (In BDT) :

Mode of Payment : Payment through Bank

Tender/Proposal 17-Mar-2027

Security Valid Up to :

Tender/Proposal Valid 17-Feb-2027

Up to :

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
Single	Pond Re-Excavation and Dyke Compaction with Mechanical Stabilizer at Carp Hatchery Complex Shantiganj, Sunamganj.	Carp Hatchery Complex Shantiganj, Sunamganj	150000	11-Oct-2026	11-Mar-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Moshur Rahman

Designation of Official Inviting Tender/Proposal : Project Director

Address of Official Inviting Tender/Proposal :
Address: Office of the Project Director, Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase), Department of Fisheries, Matshya Bhaban, Ramna, Dhaka-1000.
City : Dhaka
Thana : Dhaka South City

Contact details of Official Inviting Tender/Proposal :
Phone: No 01712-739023
Fax : No

Corporation
District : Dhaka - 1000
Country : Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.