

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Local Government Engineering Department (LGED)	Procuring Entity Name :	Office of the Executive Engineer, LGED, Shariatpur
Procuring Entity Code :		Procuring Entity District :	Shariatpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	APP ID 227921		
App ID :	227921	Tender/Proposal ID :	1328741
Key Information and Funding Information :			
Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Revenue
Source of Funds :	Government		
Particular Information :			
Project Code :	Not applicable	Project Name :	Not applicable
Tender/Proposal Package No. and Description :	LGED/GOBM/SRT/26-27/RW-45 Rehabilitation (Uniblock) of Angaria river-Nutan hat Road. from Ch 0m - Ch 3350m [SHARIATPUR-S] at District: Shariatpur Road ID[386695033]		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	14-Sep-2026 10:00	Tender/Proposal Document last selling / downloading Date and Time :	27-Sep-2026 17:00
Pre - Tender/Proposal meeting Start Date and Time :	14-Sep-2026 11:00	Pre - Tender/Proposal meeting End Date and Time :	20-Sep-2026 10:00
Tender/Proposal Closing Date and Time :	28-Sep-2026 14:00	Tender/Proposal Opening Date and Time :	28-Sep-2026 14:00
Last Date and Time for Tender/Proposal	28-Sep-2026 13:30		

**Security
Submission :**

Information for Tenderer/Consultant :

Eligibility of Tenderer : As Per Tender Data Sheet , General condition of Contact and Particular Condition of Contact.

Brief Description of Works : LGED/GOBM/SRT/26-27/RW-45
Rehabilitation (Uniblock) of Angaria river-Nutan hat Road. from Ch 0m - Ch 3350m [SHARIATPUR-S] at District: Shariatpur Road ID[386695033]

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 4000

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 24-Jan-2027

Tender/Proposal Valid Up to : 27-Dec-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Rehabilitation (Uniblock) of Angaria river-Nutan hat Road. from Ch 0m - Ch 3350m [SHARIATPUR-S] at District: Shariatpur Road ID[386695033]	Sadar Upazila	650000	20-Oct-2026	20-Jan-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : S. M. Rafeul Islam
Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: XEN Office,
LGED,
Shariatpur
City : Shariatpur
Thana : Bhedarganj
District : Shariatpur - 7800
Country : Bangladesh

Contact details of Official Inviting Tender/Proposal : Phone: No 0601-61454
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.