

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Local Government Engineering Department (LGED)	Procuring Entity Name :	Office of the Executive Engineer, LGED, Rangpur
Procuring Entity Code :		Procuring Entity District :	Rangpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	APP ID : 229684		
App ID :	229684	Tender/Proposal ID :	1324814

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Revenue
Source of Funds :	Government		

Particular Information :

Project Code :	Not applicable	Project Name :	Not applicable
Tender/Proposal Package No. and Description :	LGED/GOBM/RNG/26-27/RW-31 Periodic Maintenance of Tukuria hat-Tukuria UP office via Dudiabari Road from Ch 00m - Ch 3120m Road ID.185763011 [PIRGANJ]		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	02-Sep-2026 11:45	Tender/Proposal Document last selling / downloading Date and Time :	20-Sep-2026 16:00
Pre - Tender/Proposal meeting Start Date and Time :	02-Sep-2026 12:00	Pre - Tender/Proposal meeting End Date and Time :	13-Sep-2026 15:00
Tender/Proposal Closing Date and Time :	21-Sep-2026 13:00	Tender/Proposal Opening Date and Time :	21-Sep-2026 13:00
Last Date and Time for Tender/Proposal	21-Sep-2026 12:00		

**Security
Submission :**

Information for Tenderer/Consultant :

Eligibility of Tenderer : As stated in e-Tender Document.

Brief Description of Works : LGED/GOBM/RNG/26-27/RW-31
Periodic Maintenance of Tukuria hat-Tukuria UP office via Dudiabari Road from Ch 00m - Ch 3120m Road ID.185763011 [PIRGANJ]

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 4000

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 17-Jan-2027

Tender/Proposal Valid Up to : 20-Dec-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
Single	Periodic Maintenance of Tukuria hat-Tukuria UP office via Dudiabari Road from Ch 00m - Ch 3120m Road ID.185763011 [PIRGANJ]	Pirganj, Rangpur	500000	15-Oct-2026	13-Apr-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Musa

Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: XEN Office, LGED, Dhap, Jail Road, Rangpur

City : Rangpur

Thana : Rangpur City Corporation

District : Rangpur - 5400

Country : Bangladesh

Contact details of Official Inviting Tender/Proposal : Phone: No 0521-62362

Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.