

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Local Government Engineering Department (LGED)	Procuring Entity Name :	Office of the Executive Engineer, LGED, Cumilla
Procuring Entity Code :		Procuring Entity District :	Cumilla
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	No: 71, Dt: 11/06/26, (IFT No. 03/2026-27)		
App ID :	225272	Tender/Proposal ID :	1308353

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	224423500	Project Name :	Important Rural Infrastructure Development Project Under Cumilla District
Tender/Proposal Package No. and Description :	CIDP/Barura/2025-26/W-18 Part-A: Improvement of Hossainpur-Lakshmipur Road at Ch: 00-800m (Road ID: 419095139) , (i) Earth Work (244.11cum), (ii) Road Work (800m), (iii) Construction of 0.90x0.90m Cross Drain at Ch: 343m, 385m & 731m on the same road, (iv) Construction of 33m Protective Work on the same road, (v) Road Safety Work (800m) (Part-B) Improvement of Pilgiri - Adda Hospita Road at Ch: 00-2850m (Road ID: 419095211) (Salvage Cost: 2,30,768/-), (i) Earth Work (1057.65cum), (ii) Road Work (2850m), (iii) Construction of 1x4.00mx4.00m Box Culvert at Ch. 154m & Construction of 0.90x0.90m U-Drain at Ch: 914m, 1200m & 2617m & Construction of 1x3.00x3.00m Box Culvert at Ch. 1958m on the same road) (iv) Construction of 21m Protective Work on the same road, (v) Road Safety Work (2850m) under Barura Upazila, District: Cumilla.		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled	19-Jul-2026 10:10	Tender/Proposal	09-Aug-2026 16:00

**Tender/Proposal
Publication****Date and Time :****Pre - Tender/Proposal
meeting Start
Date and Time :** 20-Jul-2026 10:00**Tender/Proposal
Closing
Date and Time :** 10-Aug-2026 12:30**Last Date and Time for
Tender/Proposal
Security
Submission :** 10-Aug-2026 11:30**Document last selling /
downloading Date and
Time :****Pre - Tender/Proposal
meeting End
Date and Time :** 03-Aug-2026 16:00**Tender/Proposal
Opening
Date and Time :** 10-Aug-2026 12:30**Information for Tenderer/Consultant :****Eligibility of Tenderer :** As per TDS

Brief Description of Works : CIDP/Barura/2025-26/W-18 Part-A: Improvement of Hossainpur-Lakshmipur Road at Ch: 00-800m (Road ID: 419095139) , (i) Earth Work (244.11cum), (ii) Road Work (800m), (iii) Construction of 0.90x0.90m Cross Drain at Ch: 343m, 385m & 731m on the same road, (iv) Construction of 33m Protective Work on the same road, (v) Road Safety Work (800m) (Part-B) Improvement of Pilgiri - Adda Hospita Road at Ch: 00-2850m (Road ID: 419095211) (Salvage Cost: 2,30,768/-), (i) Earth Work (1057.65cum), (ii) Road Work (2850m), (iii) Construction of 1x4.00mx4.00m Box Culvert at Ch. 154m & Construction of 0.90x0.90m U-Drain at Ch: 914m, 1200m & 2617m & Construction of 1x3.00x3.00m Box Culvert at Ch. 1958m on the same road) (iv) Construction of 21m Protective Work on the same road, (v) Road Safety Work (2850m) under Barura Upazila, District: Cumilla.

Evaluation Type : Lot wise**Document Available :** Package wise**Document Fees :** Package wise**Tender/Proposal
Document Price (In
BDT) :** 4000**Mode of Payment :** Payment through Bank**Tender/Proposal
Security Valid Up to :** 05-Jan-2027**Tender/Proposal Valid
Up to :** 08-Dec-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Part-A: Improvement of Hossainpur-Lakshmipur Road at Ch: 00-800m (Road ID: 419095139) , (i) Earth Work (244.11cum), (ii) Road Work (800m), (iii) Construction of 0.90x0.90m Cross Drain at Ch: 343m, 385m & 731m on the same road, (iv) Construction of 33m Protective Work on the same road, (v) Road Safety Work (800m) (Part-B) Improvement of Pilgiri - Adda Hospita Road at Ch: 00-2850m (Road ID: 419095211) (Salvage Cost: 2,30,768/-), (i) Earth Work (1057.65cum), (ii) Road Work (2850m), (iii)	Barura Upazila	1298000	15-Sep-2026	14-Dec-2027

Construction of 1x4.00mx4.00m Box Culvert at Ch. 154m & Construction of 0.90x0.90m U-Drain at Ch: 914m, 1200m & 2617m & Construction of 1x3.00x3.00m Box Culvert at Ch. 1958m on the same road) (iv) Construction of 21m Protective Work on the same road, (v) Road Safety Work (2850m) under Barura Upazila, District: Cumilla.				
--	--	--	--	--

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Mafiz Uddin
Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : **Address:** XEN Office, LGED, Cumilla
City : Cumilla
Thana : Cumilla City Corporation
District : Cumilla - 3500
Country : Bangladesh
Contact details of Official Inviting Tender/Proposal : **Phone:** 081-No 68960
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.