

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Education	Division :	Secondary and Higher Education Division
Organization :	Education Engineering Department	Procuring Entity Name :	Office of the Executive Engineer, EED, Dhaka Metro.
Procuring Entity Code :	01	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	37.07.0000.001.20.002.24.1370, dt:05-05-2026		
App ID :	218877	Tender/Proposal ID :	1309105

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Revenue
Source of Funds :	Government		

Particular Information :

Project Code :	1250301-120001602-3258108	Project Name :	Repair/Renovation of Non-Govt. Educational Institutions
Tender/Proposal Package No. and Description :	EED/DM/Revenue/NG-Repair/SHED/2023-24/WD-048 Repair & Renovation Works at Khilgaon Govt. Staff Quarter High School under Khilgaon Thana of Dhaka Metro.		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	14-Jul-2026 20:00	Tender/Proposal Document last selling / downloading Date and Time :	28-Jul-2026 16:00
Pre - Tender/Proposal meeting Start Date and Time :	14-Jul-2026 21:00	Pre - Tender/Proposal meeting End Date and Time :	19-Jul-2026 16:00
Tender/Proposal Closing Date and Time :	29-Jul-2026 15:00	Tender/Proposal Opening Date and Time :	29-Jul-2026 15:00
Last Date and Time for Tender/Proposal Security Submission :	29-Jul-2026 14:00		

Information for Tenderer/Consultant :

Eligibility of Tenderer : As per TDS

Brief Description of Works : EED/DM/Revenue/NG-Repair/SHED/2023-24/WD-048
Repair & Renovation Works at Khilgaon Govt. Staff Quarter High School under Khilgaon Thana of Dhaka Metro.

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 1000

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 24-Dec-2026

Tender/Proposal Valid Up to : 26-Nov-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Repair & Renovation Works at Khilgaon Govt. Staff Quarter High School under Khilgaon Thana of Dhaka Metro.	Khilgaon Govt. Staff Quarter High School under Khilgaon Thana of Dhaka Metro	35000	03-Sep-2026	02-Mar-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Mujahidul Islam Alif

Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: D-22 (2nd Floor), Sher-e-Bangla Nagar, Dhaka-1207

Contact details of Official Inviting Tender/Proposal : Phone: 02-No 222216501
Fax : 02-No 9138783

City : Dhaka

Thana : Dhaka North City Corporation

District : Dhaka - 1000

Country : Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

