

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Rangpur City Corporation	Procuring Entity Name :	Rangpur City Corporation
Procuring Entity Code :		Procuring Entity District :	Rangpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	App ID : 214804		
App ID :	214804	Tender/Proposal ID :	1305657
Key Information and Funding Information :			
Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Revenue
Source of Funds :	Government		
Particular Information :			
Project Code :	Not applicable	Project Name :	Not applicable
Tender/Proposal Package No. and Description :	Rang-City/2025-26/59 1)Construction of Brick Drain With RCC Top Slab, RCC Road Crossing work at Medical Purbo Gate Pakarmatha infront of Bright Star School (W-04) 2)(A)Improvement of Road With Uni Block at Haiati Uttar para Kochutari Starting from H/O Golam Mostofa to H/o Monirujjaman Via H/O Ersad & RCC Road (B) Improvement of Road With Uni Block at Harati Uttar para Kochutari Starting from Mosque to H/O Hiru (W-05) 3).Construction of RCC Road work at Burail para Starting from H/O Shofikul to H/O Azizul (W-05) 4).Improvement of Road With HBB at Khotkhottia Nadu para Starting from H/O Suresh to H/O Shupdhon (W-05).		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	30-Jun-2026 20:00	Tender/Proposal Document last selling / downloading Date and Time :	19-Jul-2026 15:00
Pre - Tender/Proposal meeting Start Date and Time :	30-Jun-2026 20:30	Pre - Tender/Proposal meeting End Date and Time :	14-Jul-2026 16:00
Tender/Proposal	20-Jul-2026 12:00	Tender/Proposal	20-Jul-2026 12:00

Closing**Date and Time :****Last Date and Time for** 19-Jul-2026 16:00**Tender/Proposal****Security****Submission :****Opening****Date and Time :****Information for Tenderer/Consultant :****Eligibility of Tenderer :** As stated in tender document.

Brief Description of Works : 1)Construction of Brick Drain With RCC Top Slab, RCC Road Crossing work at Medical Purbo Gate Pakarmatha infront of Bright Star School (W-04) 2)(A)Improvement of Road With Uni Block at Haiati Uttor para Kochutari Starting from H/O Golam Mostofa to H/o Monirujjaman Via H/O Ersad & RCC Road (B) Improvement of Road With Uni Block at Harati Uttor para Kochutari Starting from Mosque to H/O Hiru (W-05) 3).Construction of RCC Road work at Burail para Starting from H/O Shofikul to H/O Azizul (W-05) 4).Improvement of Road With HBB at Khotkhottia Nadu para Starting from H/O Suresh to H/O Shupdhon (W-05).

Evaluation Type : Lot wise**Document Available :** Package wise**Document Fees :** Package wise**Tender/Proposal** 2500**Document Price (In BDT) :****Mode of Payment :** Payment through Bank**Tender/Proposal** 15-Nov-2026**Security Valid Up to :****Tender/Proposal Valid Up to :** 18-Oct-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	1)Construction of Brick Drain With RCC Top Slab, RCC Road Crossing work at Medical Purbo Gate Pakarmatha infront of Bright Star School (W-04) 2)(A)Improvement of Road With Uni Block at Haiati Uttor para Kochutari Starting from H/O Golam Mostofa to H/o Monirujjaman Via H/O Ersad & RCC Road (B) Improvement of Road With Uni Block at Harati Uttor para Kochutari Starting from Mosque to H/O Hiru (W-05) 3).Construction of RCC Road work at Burail para Starting from H/O Shofikul to H/O Azizul (W-05) 4).Improvement of Road With HBB at Khotkhottia Nadu para Starting from H/O Suresh to H/O Shupdhon (W-05).	Rangpur City Corporation Area	320000	27-Aug-2026	26-May-2027

Procuring Entity Details:

Name of Official Md Azam Ali
Inviting
Tender/Proposal
:

Designation of Official Inviting Tender/Proposal :

Superintending Engineer

Address of Official Inviting Tender/Proposal :	Address:	Civil Station Road, Nagar Bhaban, Rangpur.	Contact details of Official Inviting Tender/Proposal :	Phone: 0521-
				No 55902
				Fax : 0521-
				No 64858
	City	: Rangpur		
	Thana	: Rangpur City Corporation		
	District	: Rangpur - 5400		
	Country :	Bangladesh		

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.