

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Local Government Engineering Department (LGED)	Procuring Entity Name :	Office of the Executive Engineer, LGED, Dinajpur
Procuring Entity Code :		Procuring Entity District :	Dinajpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	APP ID: 215373		
App ID :	215373	Tender/Proposal ID :	1280658
Key Information and Funding Information :			
Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		
Particular Information :			
Project Code :	224367400	Project Name :	Greater Dinajpur District Rural Infrastructure Development Project (GDDRIDP)
Tender/Proposal Package No. and Description :	GDDRIDP/DIN/FUL/VRA/221 Improvement of Rangamati BDR Camp- Dhakin Krisnopur UZR-1 Road at (Ch. 2200.00-3080.00m). [R ID: 127384003] Under Upazila: Fulbari, Dist: Dinajpur.		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	05-Jul-2026 10:00	Tender/Proposal Document last selling / downloading Date and Time :	20-Jul-2026 16:00
Pre - Tender/Proposal meeting Start Date and Time :	05-Jul-2026 11:00	Pre - Tender/Proposal meeting End Date and Time :	16-Jul-2026 16:00
Tender/Proposal Closing	21-Jul-2026 12:00	Tender/Proposal Opening	21-Jul-2026 12:00

Date and Time :

Date and Time :

Last Date and Time for 21-Jul-2026 11:00

Tender/Proposal

Security

Submission :

Information for Tenderer/Consultant :

Eligibility of Tenderer : Satisfying the TDS.

Brief Description of Works : GDDRIDP/DIN/FUL/VRA/221
Improvement of Rangamati BDR Camp- Dhakin Krisnopur UZR-1 Road at (Ch. 2200.00-3080.00m). [R ID: 127384003] Under Upazila: Fulbari, Dist: Dinajpur.

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal 2500

Document Price (In BDT) :

Mode of Payment : Payment through Bank

Tender/Proposal 16-Dec-2026

Security Valid Up to :

Tender/Proposal Valid 18-Nov-2026
Up to :

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
01`	Improvement of Rangamati BDR Camp- Dhakin Krisnopur UZR-1 Road at (Ch. 2200.00-3080.00m). [R ID: 127384003] Under Upazila: Fulbari, Dist: Dinajpur.	Fulbari Upazila, Dinajpur	255000	01-Sep-2026	01-Sep-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md Masudur Rahman

Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: XEN Office, LGED, Dinajpur

City : Dinajpur

Thana : Dinajpur Sadar

District : Dinajpur - 5200

Country : Bangladesh

Contact details of Official Inviting Tender/Proposal : **Phone:** No 0531-63381
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.