

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Fisheries & Livestock	Division :	
Organization :	Department of Fisheries	Procuring Entity Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
Procuring Entity Code :	224400600	Procuring Entity District :	Dhaka
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	33.02.0000.000.964.03.0030.26.951		
App ID :	226892	Tender/Proposal ID :	1321517

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	224400600	Project Name :	Increasing Fish Production and Capacity Building through Infrastructure Development of Existing Govt. Fish Farm Project (1st Phase)
Tender/Proposal Package No. and Description :	Farm/2026-27/WD-2/4 Pond Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm Mashkanda, Mymensingh.		
Category :	Site preparation work; Construction work; Works for complete or part construction and civil engineering work; Hire of construction and civil engineering machinery and equipment with operator; Construction work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Hire of cranes with operator; Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	25-Aug-2026 14:00	Tender/Proposal Document last selling / downloading Date and Time :	06-Sep-2026 12:30
Pre - Tender/Proposal meeting Start Date and Time :	25-Aug-2026 15:31	Pre - Tender/Proposal meeting End Date and Time :	02-Sep-2026 15:00
Tender/Proposal Closing Date and Time :	06-Sep-2026 14:00	Tender/Proposal Opening Date and Time :	06-Sep-2026 14:00

Last Date and Time for 06-Sep-2026 13:00

Tender/Proposal

Security

Submission :

Information for Tenderer/Consultant :

Eligibility of Tenderer : As per Tender Data sheet (TDS).

Brief Description of Works : Pond Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm Mashkanda, Mymensingh.

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal 1000

Document Price (In BDT) :

Mode of Payment : Payment through Bank

Tender/Proposal 03-Mar-2027

Security Valid Up to :

Tender/Proposal Valid 03-Feb-2027

Up to :

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
Single	Pond Excavation and Dyke Compaction with Mechanical Stabilizer at Fish Seed Multiplication Farm Mashkanda, Mymensingh.	Fish Seed Multiplication Farm Mashkanda, Mymensingh	50000	04-Oct-2026	04-Mar-2027

Procuring Entity Details:

Name of Official Md. Moshir Rahman

Inviting

Tender/Proposal

:

Designation of Official Inviting Tender/Proposal :

Project

Director

Address of

Official Inviting

Tender/Proposal

:

Address: Office of the

Project

Director,

Increasing Fish

Production and

Capacity

Building through

Infrastructure

Development of

Existing Govt.

Fish Farm

Project (1st

Phase),

Department of

Fisheries,

Matshya

Bhaban,

Ramna, Dhaka-

1000.

City : Dhaka

Thana : Dhaka South

City

Corporation

Contact details of Official Inviting Tender/Proposal :

Phone:

No 01712-

739023

Fax :

No

District : Dhaka - 1000

Country : Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.