View IFT /PQ / REOI / RFP / PPS Notice Details

Ministry :

Organization :

Procuring Entity Code :

Procurement Nature :
Event Type :

Invitation Reference
No. :

App ID :

Local Government
Division

Ministry of Local Division :
Government, Rural
Development and Co-

operatives

Local Government
Engineering Department

Procuring Entity Name Office of the Upazila

Engineer, LGED,

(LGED) Lohagara, Narail
Procuring Entity Narail
District :

Works Procurement Type : NCT

TENDER Invitation for : Tender - Single Lot

EDC/NAR/LOH/W 1.203

Key Information and Funding Information :

Procurement Method :

Source of Funds :
Particular Information :

Project Code :

Tender/Proposal
Package No. and
Description :

Category :

Scheduled
Tender/Proposal
Publication

Date and Time :

Pre - Tender/Proposal
meeting Start
Date and Time :

Tender/Proposal
Closing
Date and Time :

Last Date and Time for
Tender/Proposal

226429 Tender/Proposal ID : 1294876

Open Tendering Method Budget Type : Development
(OTM)

Government

224351900 Project Name : Establishing Digital

Connectivity

EDC/NAR/LOH/W 1.203
Vertical Extension of 4th Floor at Lohagora Upazila Complex Administrative
Extension Building Under EDC Upazila Lohagora, District Narail

Construction work;Site preparation work;Building demolition and wrecking work
and earthmoving work; Test drilling and boring work;Works for complete or part
construction and civil engineering work;Building construction work; Engineering
works and construction works;Construction work for pipelines, communication
and power lines, for highways, roads, airfields and railways;

flatwork; Construction work for water projects; Construction works for plants,
mining and manufacturing and for buildings relating to the oil and gas

industry; Roof works and other special trade construction works;Building
installation work;Electrical installation work;Insulation work; Plumbing and
sanitary works;Fencing, railing and safety equipment installation
work;Mechanical installations;Building completion work;Plastering work;Joinery
and carpentry installation work;Floor and wall covering work;Painting and
glazing work;Other building completion work;Hire of construction and civil
engineering machinery and equipment with operator;Hire of cranes with
operator;Hire of earthmoving equipment with operator

02-Aug-2026 12:00 Tender/Proposal 19-Aug-2026 17:00
Document last selling /
downloading Date and
Time :
02-Aug-2026 13:00 Pre - Tender/Proposal  09-Aug-2026 17:00
meeting End

Date and Time :

20-Aug-2026 14:00 Tender/Proposal 20-Aug-2026 14:00
Opening

Date and Time :
20-Aug-2026 13:00



Security
Submission :

Information for Tenderer/Consultant :
Eligibility of Tenderer : As Per TDS

Brief Description of EDC/NAR/LOH/W 1.203
Works : Vertical Extension of 4th Floor at Lohagora Upazila Complex Administrative
Extension Building Under EDC Upazila Lohagora, District Narail

Evaluation Type : Lot wise

Document Available : Package wise
Document Fees : Package wise
Tender/Proposal 2500

Document Price (In

BDT) :

Mode of Payment : Payment through Bank
Tender/Proposal 14-Feb-2027

Security Valid Up to :

Tender/Proposal Valid 17-Jan-2027
Upto:

Lot

Identification of Lot
No.

1 | Vertical Extension of 4th Floor at Lohagora Lohagara
Upazila Complex Administrative Extension Upazila
Building Under EDC Upazila Lohagora,

District Narail

Procuring Entity Details:

Name of Official Kazi Abu Syeed Md.
Inviting Jasim
Tender/Proposal

Address of Address: Lohagara
Official Inviting Upazila
Tender/Proposal Parishad,

Narail
City : Lohagara
Thana : Lohagara
District : Narail -
7510
Country :
Bangladesh

Teno::r(I:I::ict)posal Tentative Tentative
Location A y Start Completion
( U Date Date
BDT)
500000 01-Sep-  31-May-
2026 2027
Designation of Official Inviting Tender/Proposal : Upazila
Engineer

Contact details of Official Inviting Tender/Proposal : Phone:

No  04823-
56132

Fax

No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications /

EOIls

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should
make sure the securities and other payments are made at least one day before the submission date.



