

View IFT / PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Local Government, Rural Development and Co-operatives	Division :	Local Government Division
Organization :	Department of Public Health Engineering (DPHE)	Procuring Entity Name :	Office of the Executive Engineer, DPHE, Netrokona
Procuring Entity Code :		Procuring Entity District :	Netrokona
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	46.03.7200.061.07.547.26-1277; dt: 26/07/2026.		
App ID :	228550	Tender/Proposal ID :	1312947
Key Information and Funding Information :			
Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		
Particular Information :			
Project Code :	224380100	Project Name :	My Village-My Town: Pilot Village Development Project (MVMTVPDP)
Tender/Proposal Package No. and Description :	MVMT/NET/WtS-12 Construction of 7 Nos Community Based Small Piped Water Supply Scheme by Installing 100mm x 75mm dia (Depth: 230 m) Tube well with 1.5 HP Submersible Pump and Construction of RCC structure with Platform for Overhead Water Tank (Height 25 ft) and 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Arsenic and Iron Removal Plant (AIRP) & 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Iron Removal Plant (IRP) at Demura Village, Shahata Union, Barhatta Upazila in Netrokona District under My Village-My Town: Pilot Village Development Project (MVMTVPDP) by Department of Public Health Engineering (DPHE) During Financial Year: 2026-2027		
Category :	Collected and purified water; Construction work; Water distribution and related services; Public utilities; Natural water; Drinking water; Non-drinking water; Site preparation work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Works for complete or part construction and civil engineering work; Building construction work; Engineering works and construction works; Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork; Construction work for water projects; Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry; Roof works and other special trade construction works; Building installation work; Electrical installation work; Insulation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Mechanical installations; Building completion work; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work; Hire of construction and civil engineering machinery and equipment with operator; Hire of cranes with operator; Hire of earthmoving equipment with operator; Water distribution; Operation of a water-purification plant; Operation of water supplies		
Scheduled Tender/Proposal Publication Date and Time :	29-Jul-2026 13:00	Tender/Proposal Document last selling / downloading Date and Time :	12-Aug-2026 12:00
Pre - Tender/Proposal meeting Start Date and Time :	29-Jul-2026 14:00	Pre - Tender/Proposal meeting End Date and Time :	09-Aug-2026 16:00
Tender/Proposal Closing Date and Time :	12-Aug-2026 13:00	Tender/Proposal Opening Date and Time :	12-Aug-2026 13:00

Last Date and Time for 12-Aug-2026 12:30

Tender/Proposal

Security

Submission :

Information for Tenderer/Consultant :

Eligibility of Tenderer : As per e Tender Notice, TDS, GCC, PCC, PPR 2025 (Updated)

Brief Description of Works : MVMT/NET/WtS-12
Construction of 7 Nos Community Based Small Piped Water Supply Scheme by Installing 100mm x 75mm dia (Depth: 230 m) Tube well with 1.5 HP Submersible Pump and Construction of RCC structure with Platform for Overhead Water Tank (Height 25 ft) and 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Arsenic and Iron Removal Plant (AIRP) & 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Iron Removal Plant (IRP) at Demura Village, Shahata Union, Barhatta Upazila in Netrokona District under My Village-My Town: Pilot Village Development Project (MVMT/VDP) by Department of Public Health Engineering (DPHE) During Financial Year: 2026-2027

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 2500

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 08-Dec-2026

Tender/Proposal Valid Up to : 10-Nov-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
01	Construction of 7 Nos Community Based Small Piped Water Supply Scheme by Installing 100mm x 75mm dia (Depth: 230 m) Tube well with 1.5 HP Submersible Pump and Construction of RCC structure with Platform for Overhead Water Tank (Height 25 ft) and 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Arsenic and Iron Removal Plant (AIRP) & 03 Nos Fiberglass Reinforced Plastic (FRP) Pressure Vessel Type Iron Removal Plant (IRP) at Demura Village, Shahata Union, Barhatta Upazila in Netrokona District under My Village-My Town: Pilot Village Development Project (MVMT/VDP) by Department of Public Health Engineering (DPHE) During Financial Year: 2026-2027	Barhatta Upazilas of Netrokona District	300000	01-Sep-2026	28-Feb-2027

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : MD. NAYEB ALI KHAN

Designation of Official Inviting Tender/Proposal :

Executive Engineer

Address of Official Inviting Tender/Proposal :
Address: Office of the Executive Engineer, DPHE, Netrokona
City : Netrokona
Thana : Netrokona Sadar
District : Netrokona - 2400
Country : Bangladesh

Contact details of Official Inviting Tender/Proposal : **Phone:** 09-No 5161397
Fax :
No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.